STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 02/ 00 I N PLACER COUNTY NEAR COLFAX FROM 08/ 03/ 00
CONTRACT NUMBER 03- 1A80U4 MAGRA OVERHEAD TO PUTTS LAKE CONTRACT CCDE 'A '
LOCATI ON 03- PLA-80-39. 0/ 54. 8 UNDERCROSSI NG 146 CONTRACT | TEMS
REHABI LI TATE EXI STI NG H GHWAY FEDERAL Al D ACI M 080-4(168) 145

ACI M 080- 4( 168) E
G 080- 4( 168) 145
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 20. 0%

PROPCSALS | SSUED 26 FUND TOTAL HA22 82,776, 000 TOTAL NUMBER OF WORKI NG DAYS 310
NUMBER COF BI DDERS 4 ENG NEERS EST 74, 788, 000. 00 AMOUNT UNDER 8, 890, 220. 90 PERCENT UNDER EST 11. 89
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 65, 897, 779. 10 4 KIEWT PACI FI C CO 360 693-1478
00433176
P O BOX 1769 FAX 360 693-5582
VANCOUVER WA 98668
2 71, 051, 277. 00 2 F C 1 CONSTRUCTORS | NC 408 227-2735
00772589
90 GREAT OAKS BLVD STE 105 FAX 408 227-8128
SAN JOSE CA 95119
3 73, 366, 714. 50 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
4 77,977,000. 00 1 MORRI SON KNUDSEN CORPORATI ON 909 425-4200
00000178
P O BOX 600 FAX 909 862-8433

H GHLAND CA 92346



03- 1A80U4
03- PLA- 80-3 SUMMARY OF
08/ 02/ 00

LI ST OF

Bl DDER | D NAME AND ADDRESS

NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 2
08/ 03/ 00

04

A C DI KE COVPANY

LI NCOLN CA

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA
CENTERLI NE STRI PI NG

ELK GROVE CA

CONTRACTCORS CHEM CALS
HAYWARD CA

FONTANA STEEL | NC
RANCHO CUCAMONGA CA
GERCO CONTRACTI NG | NC
AUBURN CA

M BUMGARNER

LI VERVORE CA

MULTI PLE CONCRETE ENTERPRI SES
LAYTON UT

RI CHARD A HEAPS ELECTRI C
SACRAMENTO CA

ASPHALT CONCRETE DI KE AND M SCELLANEOQUS ASPHALT

PERMANENT STRI PI NG

TEMPORARY STRI PI NG

CONCRETE POLYESTER

REBAR

SI GNS

GUARD RAIL AND BARRI ER

SAW AND SEAL

ELECTRI CAL



03- 1A80U4
03- PLA- 80-3
08/ 02/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 03/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BALDW N

MARYSVI LLE CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
CONSTRUCTI ON AREA S| GNS
NEWCASTLE CA
FONTANA STEEL
RANCHO CUCAMONGA CA
I NTEGRI TY PLUS
FRENCH CAMP CA
MBI

LI VERMORE CA

MJULTI PLE CONCRETE
LAYTON UT

RI CHARD A HEAPS ELECTRI C

SACRAMENTO CA
SUNDBERG
SACRAMENTO CA

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

STRI PI NG AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GN, ROADSI DE SI GN AND RELATED ( PARTI AL)
REBAR AND RELATED ( PARTI AL)

POLYESTER CONCRETE JO NT SEAL AND RELATED ( PARTI AL)

METAL BEAM GUARD RAIL AND RELATED ( PARTI AL)

SAW SEAL AND RELATED ( PARTI AL)

ELECTRI CAL, SI GN STRUCTURE AND RELATED ( PARTI AL)

FENCE AND RELATED ( PARTI AL)



03- 1A80U4 Bl D245

03- PLA-80-3 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
08/ 02/ 00 08/ 03/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AZTECA CONSTRUCTI ON STRI PI NG ( PARTI AL)
RANCHO CORDOVA CA
CENTERLI NE STRI PI NG STRI PI NG ( PARTI AL)
ELK GROVE CA
CONSTRUCTI ON AREA SI GNS | NC CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
NEWCASTLE CA
FONTANA STEEL REBAR ( PARTI AL)
RANCHO CUCAMONGA CA
MBI SI GN STRUCTURES, METAL BEAM GUARD RAIL AND BARRI ER RAI L
LI VERVORE CA
MJULTI PLE CONCRETE SEAL PAVEMENT JO NTS
LAYTON UT
NATI ONAL SAW CUTTI NG
SACRAMENTO CA
Rl CHARD HEAPS ELECTRI C ELECTRI CAL
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE METAL BEAM GUARD RAI L AND FENCE
ANDERSON CA
AZTECA CONSTRUCTI ON THERMOPLASTI C STRI PI NG

RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



03- 1A80U4
03- PLA- 80-3
08/ 02/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 03/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTERLI NE STRI PI NG
ELK GROVE CA

FONTANA STEEL

RANCHO CUCAMONGA CA
HARBER COVPANY

SAN BERNARDI NO CA

I NTEGRI TY PLUS

FRENCH CAMP CA

MJULTI PLE CONCRETE
LAYTON UT

NORTHERN | NDUSTRI AL
REDDI NG CA

RI CHARD A HEAPS
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

TEI CHERT CONSTRUCTI ON
SACRAMENTO CA

TEMPORARY STRI PI NG

REBAR

DEMCLI TI ON PORTLAND CEMENT CONCRETE PAVEMENT ( PARTI AL)
POLYESTER CONCRETE OVERLAY

SAW AND SEAL PORTLAND CEMENT CONCRETE

SI GN STRUCTURES

ELECTRI CAL

ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS

ASPHALT CONCRETE PAVI NG EARTHWORK AND STORM DRAI N



03- 1A80U4 Bl D245

03- PLA- 80- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 02/ 00 08/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 20, 000. 00* 20, 000. 00
2 018310 OVERHEAD VDAY 310 9, 000. 00 2,790, 000. 00
3 (S) 018311 TEMPORARY FENCE M 1, 890 6. 00 11, 340. 00
( ENVI RONVENTALLY SENSI TI VE AREA)
4 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00* 50, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2, 500, 000. 00* 2,500, 000. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 30, 100 4.90 147, 490. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 196, 000 1.30 254, 800. 00
10 (S) 018312 TRAFFI C PLASTI C DRUM EA 330 80. 00 26, 400. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 100, 000. 00* 100, 000. 00
12 (S) 018313 PORTABLE RADAR TRAI LER EA 2 30, 000. 00 60, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 27, 200 50. 00 1, 360, 000. 00
14 150305 OBLI TERATE SURFACI NG Vi 490 5. 50 2, 695. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 10, 900 5. 25 57, 225. 00
16 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 2,820 8. 00 22, 560. 00
17 150668 REMOVE FLARED END SECTI ON EA 39 300. 00 11, 700. 00
18 150710 REMOVE TRAFFI C STRI PE M 63, 200 .10 6, 320. 00
19 150742 REMOVE ROADSI DE S| GN EA 160 100. 00 16, 000. 00
20 150771 REMOVE ASPHALT CONCRETE DI KE M 21, 100 1.00 21, 100. 00
21 150820 REMOVE | NLET EA 5 550. 00 2, 750. 00
22 150823 REMOVE DOWNDRAI N EA 28 500. 00 14, 000. 00
23 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 7 350. 00 2, 450. 00
24 150870 REMOVE CONCRETE DECK SURFACE Vi 4,842 18.00 87, 156. 00
25 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 1, 300 50. 00 65, 000. 00
26 (S) 018314 RECONSTRUCT MODI FI ED METAL BEAM GUARD M 1, 440 15. 00 21, 600. 00
RAI LI NG (TYPE A)
27 152430 ADJUST | NLET EA 81 740. 00 59, 940. 00
28 018315 MODI FY WRECKER ANCHOR EA 18 180. 00 3, 240. 00
29 018316 300 MM PLASTI C Pl PE- LI NER M 42 185. 00 7,770. 00
30 152666 400 MM PLASTI C Pl PE- LI NER M 550 185. 00 101, 750. 00
31 152668 525 MM PLASTI C Pl PE- LI NER M 2,770 220. 00 609, 400. 00
32 152669 675 MM PLASTI C Pl PE- LI NER M 210 265. 00 55, 650. 00
33 018317 800 MM PLASTI C Pl PE- LI NER M 370 310. 00 114, 700. 00
34 018318 900 MM PLASTI C Pl PE- LI NER M 180 400. 00 72, 000. 00
35 018319 1200 MM PLASTI C Pl PE- LI NER M 59 580. 00 34, 220. 00



03- 1A80U4 Bl D245

03- PLA- 80- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 02/ 00 08/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 152703 REMODEL | NLET EA 4 526. 00 2,104. 00
37 018320 RUVBLE STRIPS | N PORTLAND CEMENT M 990 10. 00 9, 900. 00
CONCRETE PAVEMENT ( GROUND- | N)
38 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 4,200 7.00 29, 400. 00
(75 MM MAXI MUM)
39 153214 REMOVE CONCRETE CURB M 1, 280 4.50 5, 760. 00
40 153218 REMOVE CONCRETE S| DEVWALK MR 48 10. 00 480. 00
41 153221 REMOVE CONCRETE BARRI ER M 13, 400 17.00 227, 800. 00
42 018321 REMOVE SALT BUNKER EA 1 8, 000. 00 8, 000. 00
43 155003 CAP | NLET EA 5 704. 00 3, 520. 00
44 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 1, 727. 00* 1, 727.00
45 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 44, 000. 00* 44, 000. 00
46 190101 ROADWAY EXCAVATI ON VB 106, 100 11. 30 1, 198, 930. 00
47 192036 STRUCTURE EXCAVATI ON (CRI B WALL) VB 670 19. 00 12, 730. 00
48 193012 STRUCTURE BACKFI LL (CRI B WALL) VB 1, 230 34.00 41, 820. 00
49 018322 ARRESTOR BED AGGREGATE VB 1, 220 49. 00 59, 780. 00
50 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 42, 300 10. 00 423, 000. 00
51 018323 GECSYNTHETI C REI NFORCED EMBANKNVENT MR 66, 600 10. 00 666, 000. 00
52 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 20, 400 3.00 61, 200. 00
53 (S) 203016 EROSI ON CONTROL ( TYPE D) MR 6, 000 2.00 12, 000. 00
54 (S) 018324 EROSI ON CONTROL ( MULCH) MR 720 12. 50 9, 000. 00
55 (S) 203021 FI BER ROLLS M 1, 460 13. 50 19, 710. 00
56 (S) 204017 PLANT (GROUP W EA 1, 000 3.10 3, 100. 00
57 260201 CLASS 2 AGGREGATE BASE VB 44, 300 26.00 1, 151, 800. 00
58 260210 AGGREGATE BASE ( APPROACH SLAB) VB 56 35. 50 1, 988. 00
59 377501 SLURRY SEAL TONN 400 200. 00 80, 000. 00
60 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 3,810 200. 00 762, 000. 00
61 390155 ASPHALT CONCRETE (TYPE A) TONN 193, 000 45. 00 8, 685, 000. 00
62 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 4.6 10. 00 46. 00
REI NFORCI NG FABRI )
63 393001 PAVEMENT REI NFORCI NG FABRI C MR 4,200 1.25 5, 250. 00
64 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 124, 000 1.75 217, 000. 00
AREA)
65 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 4,930 1.50 7,395. 00
66 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 10, 700 1.40 14, 980. 00
67 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 4,800 1.50 7, 200. 00
68 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 970 2.50 4,925. 00
69 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 710 190. 00 134, 900. 00



| TEM

NO.

21, 720, 000.
1, 422, 000.
16, 560.

1, 043, 250.
36, 000.

4, 305.

274, 000.

79
80
81
82
83
84
85
86

87
88
89
90
91
92
93
94
95
96

97
98

03- 1A80U4

03- PLA- 80-3

08/ 02/ 00

| TEM
CODE

401000
401100
018325
404092
415101

(F) 510053
510087

(F) 510502
018326

510800
511106
513601
515041

(F) 515042

(S) 519117

(S) 519120

( SF) 520110

(F) 560203
( SF) 560204
(F) 560208
( SF) 560209
(F) 560218
( SF) 560219
(S) 561008
(S) 561009
(S) 561012

566011

566012
568001

CONTRACT

CONCRETE  PAVEMENT
REPLACE CONCRETE PAVENMENT

| NTERVEDI ATE PAVEMENT ANCHORS

SEAL PAVEMENT JO NT

CRACK EXI STI NG CONCRETE PAVENENT
STRUCTURAL CONCRETE, BRI DGE

STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE R

M NOR CONCRETE (M NOR STRUCTURE)

M NOR CONCRETE

( SHOULDER BARRI ER SLAB AND FOOTI NG
PAVI NG NOTCH EXTENSI ON

DRI LL AND BOND DOWEL

REI NFORCED CONCRETE CRI B WALL (TYPE A)
FURNI SH POLYESTER CONCRETE OVERLAY
PLACE POLYESTER CONCRETE OVERLAY
JONT SEAL (MR 30 MV

JONT SEAL (MR 15 MV)

BAR REI NFORCI NG STEEL ( EPOXY COATED)

( BRI DGE)

FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

FURNI SH SI GN' STRUCTURE ( TUBULAR)

I NSTALL SI GN STRUCTURE ( TUBULAR)

FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

760 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE ('SI GN FOUNDATI ON)

920 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE ('SI GN FOUNDATI ON)

1220 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE ('SI GN FOUNDATI ON)
ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO PCST

I NSTALL SI GN ( STRAP AND SADDLE BRACKET
METHOD)

PROPOSAL

OF

AEERER=% 5% 5/=08%5

KG

KG
KG
KG

X
< ®

<

<

L

QUANTI TY

321, 000

180, 000
3.5

548

97
9,170

6.4

43
450
97
4,842
144
82
382

3,290
3,290

20, 520
20, 520
34,573
34,573

49

22

72
34
73

1, 230.
500.

900.
170.

1, 000.
30.
377.
2, 940.

150.

100.
.50

2,100.
2,100.
220.

575.
80.

00
00
00
00

00
00

.00

.40

60
00
00

.00

00
00
00

00
00

Bl D245
PAGE 8
08/ 03/ 00

87, 300.
1, 558, 900.

6, 400.
1, 290.
169, 650.
285, 180.
213, 048.
21, 600.
8, 200.
573.

16, 450.
14, 476.
94, 392.
61, 560.
172, 865.
93, 347.
102, 900.
8, 400.
46, 200.
15, 840.

19, 550.
5, 840.

00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00

00
00



03- 1A80U4 Bl D245

03- PLA- 80- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 02/ 00 08/ 03/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

99 650069 450 MM REI NFORCED CONCRETE Pl PE M 800 173. 00 138, 400. 00

100 664015 450 MM CORRUGATED STEEL Pl PE M 880 84.00 73, 920. 00
(2.01 MM THI CK)

101 665734 450 MM SLOTTED CORRUGATED STEEL PI PE M 180 202. 00 36, 360. 00
(4.27 MM THI CK)

102 690160 300 MV CORRUGATED STEEL Pl PE DOWNDRAI N M 300 43.00 12, 900. 00
(2.01 MM THI CK)

103 692088 300 MM ENTRANCE TAPER EA 22 466. 00 10, 252. 00

104 692245 300 MV DOWKDRAI N SLI P JO NT EA 22 275. 00 6, 050. 00

105 692383 300 MM ANCHOR ASSEMBLY EA 22 118. 00 2,596. 00

106 705044 450 MM STEEL FLARED END SECTI ON EA 31 95. 00 2, 945. 00

107 705045 600 MV STEEL FLARED END SECTI ON EA 27 133. 00 3,591. 00

108 705047 750 MM STEEL FLARED END SECTI ON EA 2 194. 00 388. 00

109 705048 900 MM STEEL FLARED END SECTI ON EA 3 343. 00 1,029. 00

110 705049 1050 MM STEEL FLARED END SECTI ON EA 2 558. 00 1,116. 00

111 705051 1350 MM STEEL FLARED END SECTI ON EA 1 956. 00 956. 00

112 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) TONN 210 21.00 4, 410. 00

113 720120 ROCK SLOPE PROTECTI ON (1/2T, NMETHOD A) VB 910 70. 00 63, 700. 00

114 721010 ROCK SLOPE PROTECTI ON VB 49 30. 00 1, 470. 00
(BACKING NO. 1, METHOD B)

115 721011 ROCK SLOPE PROTECTI ON VB 260 48. 00 12, 480. 00
(BACKING NO. 2, METHOD B)

116 721012 ROCK SLOPE PROTECTI ON VB 270 32.00 8, 640. 00
(BACKING NO. 3, METHOD B)

117 729010 ROCK SLOPE PROTECTI ON FABRI C MR 2,370 2.00 4,740. 00

118 731505 M NOR CONCRETE ( CURB AND S| DEWALK) VB 7 500. 00 3, 500. 00

119 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 7,844 3.50 27, 454. 00

120 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 300 60. 00 18, 000. 00

121 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 13 600. 00 7, 800. 00

122 018327 CONCRETE BARRI ER DELI NEATOR (400 MV) EA 67 30. 00 2,010. 00

123 820108 DELI NEATOR ( CLASS 2) EA 1,410 35.00 49, 350. 00

124 018328 MARKER ( CONCRETE PAVEMENT ANCHOR) EA 6 35.00 210. 00

125 820114 KI LOVETER POST MARKER EA 43 35.00 1, 505. 00

126 018329 CONCRETE BARRI ER MARKER ( NON- | MPACTABLE) EA 1,120 18. 00 20, 160. 00

127 820151 OBJECT MARKER ( TYPE L-1) EA 70 35.00 2, 450. 00

128 (S) 018330 MODI FI ED METAL BEAM GUARD RAI LI NG M 9,810 158. 00 1, 549, 980. 00
(TYPE A)

129 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 66 2,100. 00 138, 600. 00



03- 1A80U4 Bl D245

03- PLA- 80- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
08/ 02/ 00 08/ 03/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

130 018332 CONCRETE BARRI ER ( TRANSI Tl ON) M 20 800. 00 16, 000. 00

131 018331 CONCRETE BARRI ER ( TYPE 60R) M 130 770. 00 100, 100. 00

132 839710 CONCRETE BARRI ER ( TYPE 60S) M 4,070 132. 00 537, 240. 00

133 839712 CONCRETE BARRI ER ( TYPE 60SC) M 12, 100 139. 00 1, 681, 900. 00

134 839720 CONCRETE BARRI ER ( TYPE 732) M 3,990 170. 00 678, 300. 00

135 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 110, 000 .75 82, 500. 00

136 (S) 018333 100 MM THERVOPLASTI C TRAFFI C STRI PE M 630 10. 00 6, 300. 00
(RECESSED, BROKEN 5.18 M- 2.14 M

137 (S) 840573 100 MM THERMOPLASTI C TRAFFI C STRI PE M 56, 700 8. 00 453, 600. 00
(RECESSED, BROKEN 10.98 M- 3.66 M

138 (S) 018334 200 MM THERMOPLASTI C TRAFFI C STRI PE M 440 15. 00 6, 600. 00
(RECESSED, BROKEN 3.66 M- 0.92 M

139 (S) 018335 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 550 12. 00 66, 600. 00
( RECESSED)

140 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 630 30. 00 18, 900. 00

141 (S) 860520 H GHWAY ADVI SORY RADI O SYSTEM LS LUMP SUM 41, 000. 00* 41, 000. 00

142 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 70, 000. 00* 70, 000. 00

143 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00

144 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 1, 230, 000. 00* 1, 230, 000. 00

145 (S) 867017 48 S| NGLEMODE FI BER OPTI C CABLE LS LUMP SUM 2, 550, 000. 00* 2, 550, 000. 00

146 999990 MOBI LI ZATI ON LS LUMP SUM 5, 790, 000. 00* 5, 790, 000. 00

TOTAL 65, 897, 779. 10



03- 1A80U4 Bl D245
03- PLA- 80- 3 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
08/ 02/ 00 08/ 03/ 00
R GRCEOTTPTPLP EREEE TR E P e P L P e P OPEPEPEPLPE R P e CPEPLPEPLPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D ANOUNT
| <o | <o | <o
1] 50, 000. 00* 50000. 00| 12, 000. 00* 12000. 00| 10, 000. 00* 10000. 00
2 | 7,500.00  2325000. 00| 3,800.00  1178000. 00| 4,400.00  1364000. 00
3| 16. 50 31185. 00| 17.00 32130. 00| 5. 00 9450. 00
4 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
5| 200, 000. 00* 200000. 00| 130, 000. 00* 130000. 00| 185, 000. 00* 185000. 00
6 | 25, 000. 00* 25000. 00| 30, 000. 00* 30000. 00| 20, 000. 00* 20000. 00
7| 450, 000. 00* 450000. 00| 500, 000. 00* 500000. 00| 600, 000. 00* 600000. 00
8 | 4.50 135450. 00| 4.50 135450. 00| 3.50 105350. 00
9 | .40 78400. 00| .30 58800. 00| .50 98000. 00
10 | 75.00 24750. 00| 73.00 24090. 00| 150. 00 49500. 00
11 | 100, 000. 00* 100000. 00| 200, 000. 00* 200000. 00| 85, 000. 00* 85000. 00
12 | 5, 000. 00 10000. 00| 10, 000. 00 20000. 00| 8, 000. 00 16000. 00
13 | 20. 00 544000. 00| 35.00 952000. 00| 20.00 544000. 00
14 | 10. 00 4900. 00| 5. 00 2450. 00| 8. 00 3920. 00
15 | 6. 00 65400. 00| 12. 00 130800. 00| 22.00 239800. 00
16 | 9. 00 25380. 00| 21.00 59220. 00| 35.00 98700. 00
17 | 150. 00 5850. 00| 275. 00 10725. 00| 200. 00 7800. 00
18 | 2.00 126400. 00| 2.00 126400. 00| 3.00 189600. 00
19 | 100. 00 16000. 00| 169. 00 27040. 00| 120. 00 19200. 00
20 | 3.00 63300. 00| 2.40 50640. 00| 3.50 73850. 00
21 | 1, 500. 00 7500. 00| 275. 00 1375. 00| 300. 00 1500. 00
22 | 250. 00 7000. 00| 275. 00 7700. 00| 750. 00 21000. 00
23 | 700. 00 4900. 00| 275. 00 1925. 00| 520. 00 3640. 00
24 | 35.00 169470. 00| 35.00 169470. 00| 30. 00 145260. 00
25 | 50. 00 65000. 00| 45. 00 58500. 00| 36. 00 46800. 00
26 | 15. 00 21600. 00| 7.00 10080. 00| 50. 00 72000. 00
27 | 1, 500. 00 121500. 00| 1, 600. 00 129600. 00| 1, 000. 00 81000. 00
28 | 1, 500. 00 27000. 00| 200. 00 3600. 00| 1, 200. 00 21600. 00
29 | 300. 00 12600. 00| 200. 00 8400. 00| 280. 00 11760. 00
30 | 110. 00 60500. 00| 280. 00 154000. 00| 180. 00 99000. 00
31 | 125. 00 346250. 00| 360. 00 997200. 00| 225. 00 623250. 00
32 | 200. 00 42000. 00| 390. 00 81900. 00| 270. 00 56700. 00
33 | 250. 00 92500. 00| 510. 00 188700. 00| 280. 00 103600. 00
34 | 350. 00 63000. 00| 590. 00 106200. 00| 300. 00 54000. 00
35 | 550. 00 32450. 00| 840. 00 49560. 00| 450. 00 26550. 00
36 | 1, 500. 00 6000. 00| 1, 120. 00 4480. 00| 1, 000. 00 4000. 00
37 | 60. 00 59400. 00| 2.50 2475. 00| 20. 00 19800. 00
38 | 25.00 105000. 00| 2.00 8400. 00| 2.50 10500. 00
39 | 15. 00 19200. 00| 20. 00 25600. 00| 16. 00 20480. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

03- 1A80U4
03- PLA- 80-
08/ 02/ 00

7,500
90, 000

22.
50.
50.
25.
12.

5.
3.
2.
13.
14,
4.
45.

210.

200.

250.

500.

250.
135.
275.

4, 000

6, 000
450
1, 500
250

PR RN

3

.00
.00
.00
.00
00
00
00
.00
.25
.35
.00
.00
.00
.00

960.
402000.
7500.
8750.
7500.
90000.
2334200.
33500.
61500.

. 00|
507600.
333000.
61200.
12000.
9360.

30500

20440

9650000

4800

1043250

SUMMARY

00|
00|
00|
00|
00|

. 00|
4000.
1993500.
11760.
80000.
952500.

00|
00|
00|
00|
00|

. 00|
2300.
4200.

310000.
4930.

10700.

00|
00|
00|
00|
00|

. 00|
1970.
177500.
24435000.
1303500.
24000.

00|
00|
00|
00|
00|

. 00|
63000.
21000.

246600.
145500.
2292500.

00|
00|
00|
00|
00|

6, 900.
90, 000.
40.

40.

68.

52.

23.

3.

5.

2.

13.

12.

8.

53.
415.
315.
190.

100.

NN N

N

265.
156.
420.
4, 525.

1, 000.
500.
1, 260.
190.

OF

REMAI

696.
294800.
7500.
3100.
6900.
90000.
4244000.
26800.
83640.

. 00|
972900.
199800.
102000.
12000.
9360.

63440

17520

9457000

9600

1123500

00|
00|
00|
00|
00|

. 00|
8000.
2347900.
23240.
126000.
723900.

00|
00|
00|
00|
00|

. 00|
460.
5250.
868000.
9860.
21400.

00|
00|
00|
00|
00|

. 00|
3940.
188150.
28236000.
1990800.
27150.

00|
00|
00|
00|
00|

. 00|
144000.
3500.
274000.
122220.
1742300.

00|
00|
00|
00|
00|

NI NG BI DDERS

25, 000.
90, 000.
25.

20.

48.

33.

30.

15.

3.

1.

3.

12.

35.

53.

80.
340.
250.
.00
500.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00
.00

00

00

720.
428800.
10000.
4000.
25000.
90000.
2652500.
13400.
59040.
40260.
1269000.
999000.
71400.
7800.
2160.
17520.
35000.
2347900.
4480.
136000.
952500.
15247000.
2300.
21000.
1240000.
19720.
42800.
19200.
7880.
248500.
23530000.
948000.
30000.
642000.
90000.
5600.
438400.
174600.
2246650.

Bl D245
PAGE 12
08/ 03/ 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

03- 1A80U4
03- PLA- 80-3
08/ 02/ 00

1, 900.
205.
625.

75.
250.

300.
75.
250.
400.
225.
450.
450.
650.

1, 100.
2, 500.
2, 500.

65.
50.
50.
50.

180000.
446200.
193680.
18000.
8200.
1710.
16450.

. 00|
102600.
61560.
172865.
103719.
79625.

13160

6800

70400

13950

15750

SUMMARY

00|
00|
00|
00|
00|

. 00|
41800.
14760.
21250.

5475.

200000.

00|
00|
00|
00|
00|

. 00|
54000.
22500.
5500.
8800.
4950.

00|
00|
00|
00|
00|

. 00|
12150.
1300.
3300.
5000.
2500.

00|
00|
00|
00|
00|

. 00|
59150.
2450.
13000.
13500.
4740.

00|
00|
00|
00|
00|

200.
275.
500.
200.
340.
190.
240.
170.
150.
200.
200.
550.
600.
650.
900.
000.
150.

80.
120.
120.
120.

OF

REMAI

135000.
213400.
111366.
13968.
11972.
573.
16450.

. 00|
94392.
56430.
172865.
103719.
83300.

14476

7200

167200

17050

8400

00|
00|
00|
00|
00|

. 00|
48400.
19800.
17000.
14600.

272000.

00|
00|
00|
00|
00|

. 00|
43200.
51000.
3300.
4400.
4400.

00|
00|
00|
00|
00|

. 00|
16200.
1300.
2700.
2000.
1150.

00|
00|
00|
00|
00|

. 00|
72800.

5880.
31200.
32400.
16590.

00|
00|
00|
00|
00|

NI NG BI DDERS

1, 000.
1, 100.
1, 500.
150.
250.
150.
200.
200.
370.
105.
200.
175.
125.
275.
325.
375.
475.
850.
1, 000.

50.
60.
60.
60.
.00

PRhEODA

135000.
169750.
329256.
14400.
8200.
764.
13160.
8225.
102600.
30780.
138292.
34573.
49000.
4400.
33000.
10800.
8500.
10950.
160000.
176000.
66600.
31500.
4400.
3850.
2750.
8525.
8775.
750.
1425.
1700.
1000.
12600.
45500.
2940.
15600.
16200.
7110.

Bl D245
PAGE 13
08/ 03/ 00



03- 1A80U4 Bl D245

03- PLA- 80- 3 SUMMARY OF REMAINING BIDDERS PAGE 14
08/ 02/ 00 08/ 03/ 00

R GRCEOTTPTPLP EREEE TR E P e P L P e P OPEPEPEPLPE R P e CPEPLPEPLPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o R SRR R EEE e | <o
118 | 500. 00 3500. 00| 720. 00 5040. 00| 500. 00 3500. 00
119 | 3.50 27454, 00| 2.50 19610. 00| 3.50 27454. 00
120 | 53. 00 15900. 00| 40. 00 12000. 00| 30. 00 9000. 00
121 | 600. 00 7800. 00| 600. 00 7800. 00| 300. 00 3900. 00
122 | 50. 00 3350. 00| 125. 00 8375. 00| 100. 00 6700. 00
123 | 50. 00 70500. 00| 36. 00 50760. 00| 35.00 49350. 00
124 | 50. 00 300. 00| 125. 00 750. 00| 100. 00 600. 00
125 | 50. 00 2150. 00| 45. 00 1935. 00| 50. 00 2150. 00
126 | 50. 00 56000. 00| 17.00 19040. 00| 50. 00 56000. 00
127 | 50. 00 3500. 00| 40. 00 2800. 00| 35.00 2450. 00
128 | 160.00  1569600. 00| 108.00  1059480. 00| 160.00  1569600. 00
129 | 2, 200. 00 145200. 00| 1, 800. 00 118800. 00| 3, 000. 00 198000. 00
130 | 500. 00 10000. 00| 500. 00 10000. 00| 260. 00 5200. 00
131 | 300. 00 39000. 00| 600. 00 78000. 00| 545. 00 70850. 00
132 | 100. 00 407000. 00| 100. 00 407000. 00| 105. 00 427350. 00
133 | 120.00  1452000. 00| 135.00  1633500. 00| 145.00  1754500. 00
134 | 150. 00 598500. 00| 60. 00 239400. 00| 190. 00 758100. 00
135 | .50 55000. 00| .55 60500. 00| . 60 66000. 00
136 | 9.00 5670. 00| 4.25 2677. 50| 3.00 1890. 00
137 | 9.50 538650. 00| 4.25 240975. 00| 3.00 170100. 00
138 | 12. 50 5500. 00| 12. 00 5280. 00| 4.00 1760. 00
139 | 17.00 94350. 00| 12. 50 69375. 00| 4.00 22200. 00
140 | 20. 00 12600. 00| 27.00 17010. 00| 5. 00 3150. 00
141 | 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00| 60, 000. 00* 60000. 00
142 | 6, 000. 00* 6000. 00| 25, 000. 00* 25000. 00| 26, 000. 00* 26000. 00
143 | 100, 000. 00* 100000. 00| 200, 000. 00* 200000. 00| 190, 000. 00* 190000. 00
144 | 1, 500, 000. 00  1500000. 00| 1, 250, 000. 00*  1250000. 00| 1,350, 000. 00+  1350000. 00
145 | 3,000, 000. 00*  3000000. 00| 2, 700, 000. 00*  2700000. 00| 2, 650, 000. 00*  2650000. 00
146 | 7,000, 000. 00*  7000000. 00| 3,850, 000. 00*  3850000. 00| 7,515, 781. 00  7515781. 00

TOT 71, 051, 277. 00 73, 366, 714. 50 77,977,000. 00



